2

PRODUCT 263

NORTHERN CEDAR SERVICE CO., INC.

Roofing P.O. Box 157 MASON CITY, IOWA 50402

(641) 423-0341 FAX #(641) 423-0697 (800) 358-8009 Iowa Only

TO New Hampton CSD

206 W Main St.

New Hampton, IA. 50659

Page No1	of 2 pages	
Troposal NHCSDSWGRA61562023		
PHONE	DATE 6-16-2023	
JOB NAME/LOCATION		
New Hampton CSD - Elementary SW Gym Roof		
Southwest Gym Roof Replacement - 8,100sqft.		
	JOB PHONE	
New Hampton, IA.		
ARCHITECTS	DATE OF PLANS	

We hereby propose to furnish, in acceptance with specifications below or on attached pages, all materials and labor necessary to complete the following: Remove the existing adhered roof system and properly install a new VERSICO 60-Mil Fully Adhered EPDM Roof System according to the attached specifications. for the sum of Seventy-Two Thousand Two Hundred Forty dollars (\$ 72,240.00 MENTS TO BE MADE AS FOLLOWS: Contractor shall submit periodic payment requests to owner for labor and materials incorporated in work or suitably stored. Payment shall be net 10 days. Final payment net 10 days after completion. All material is guaranteed to be as specified. All work is to be completed in a workhad D. Wickman , Vice President Authorized manlike manner according to standard practices. Any alteration or deviation from the above or attached specifications involving extra costs will be executed only upon written Signature orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, Note: This proposal may be 30 tornado and other necessary insurance. Our workers are fully covered by Workmen's withdrawn by us if not accepted within. Compensation Insurance. Acceptance of Proposal — The above or attached prices, specifications and conditions are satisfactory and are hereby accepted. You are Signature authorized to do the work as specified. Payment will be made as outlined Date of Acceptance:





Specifications

<u>**DESCRIPTION OF AREA:**</u> 7,930sqft. of roof area replacement (southwest gym roof area – Elem. School) on the New Hampton CSD building located at 206 West Main St. in New Hampton, IA.

SCOPE OF WORK: (Base Bid Quote)

- 1. Remove existing adhered roof system and sheet metal flashing and trim down to the existing roof insulation and properly dispose of all debris.
- 2. Install one (1) layer of ½" **DensDeck Prime Coverboard** over the existing roof insulation and properly fasten all layers to the roof deck with approved mechanical fasteners at a rate of one (1) fastener every two (2) sqft. according to manufacturers' specifications.
- 3. Install a *VERSICO 60-Mil Fully Adhered EPDM Roof System* over the entire area per manufacturers' specifications.
- 4. Properly flash all wall system(s) and projection flashings with *VERSICO 60-Mil EPDM* per manufacturers' specifications.
- 5. Flash all soil pipes and roof penetrations per manufacturers' specifications.
- 6. Install four (4) new retrofit roof drains at all drain locations and properly flash into the *VERSICO Roof System* according to manufacturers' specifications.
- 7. Furnish and install new **24ga. Prefinished** metal roof edge flashing and trim at all required elevations and properly strip in with **VERSICO QA Coverstrip** per manufacturers' specifications.

GUARANTEE:

-Provide manufacturers' 15-Yr. Total Systems Warranty.

NOTES:

- 1. Contractor is fully insured.
- 2. All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alterations or deviation from the above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this proposal.
- 3. No plumbing, electrical or mechanical expense is included in this proposal.
- 4. Sales tax is included in this proposal.
- 5. All clean-up is the responsibility of the contractor.
- 6. No wood blocking is included in this proposal.

NORTHERN CEDAR SERVICE CO., INC.	THIS PAGE BECOMES PART OF AND IN CONFORMANCE WITH BROWN FA F162023 Job Name/No
	Accepted by Date 20
Submitted bycdwDate6-162023	Accepted by Date 20